STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 04/ 00 IN I MPERI AL COUNTY I N AND NEAR 05/ 08/ 00
CONTRACT NUMBER 11- 230404 HOLTVI LLE FROM GRAPE AVENUE TO CONTRACT CCDE 'C '
LOCATI ON 11-1MP-115-R9. 3/11. 4 EVAN HEWES H GHWAY 46 CONTRACT | TEMS
PAVEMENT REHABI LI TATI ON FEDERAL Al D AC-S115-(007)E

STP- S115- (007) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPCSALS | SSUED 11 FUND TOTAL HA22 1, 550, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BI DDERS 3 ENG NEERS EST 1, 285, 000. 00 AMOUNT UNDER 219, 343. 00 PERCENT UNDER EST 17. 07
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 1, 065, 657. 00 2 VANCE CORPORATI ON 909 355-4333
00414567
2271 N LOCUST AVE FAX 909 355-4339
RI ALTO CA 92377
2 1,072,540.70 1 SULLY M LLER CONTRACTI NG 760 241-3384
COVPANY 00747612
17540 TURNER ROAD FAX 760 243-8056
VI CTORVI LLE CA 92392
3 1,135, 974.00 3 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA  95077-5085



11- 230404
11-1MP-115
05/ 04/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 08/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE CO

LI NCOLN CA

ACME SAFETY

SAN DI EGO CA

HI GH LI GHT ELECTRI C
PERRI S CA
HYDROSPROUT | NC
ESCONDI DO CA

J L JI MENEZ

RANCHO CUCAMONGA CA
OUR VALLEY FENCE

RI DGECREST CA
SUDHAKAR CO

RI ALTO CA

PLACE ASPHALT CONCRETE DI KE AND M SCELLANEOUS ( PORTI ON)
CONSTRUCTI ON AREA SI GNS ( PORTI ON)

ELECTRI CAL ( PORTI ON)

EROS| ON CONTROL ( PORTI ON)

M NOR CONCRETE ( PORTI ON)

METAL BEAM GUARD RAI L ( PORTI ON)

STRI PI NG AND MARKI NG ( PORTI ON)



11- 230404 Bl D245

11-1MP-115 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 04/ 00 05/ 08/ 00

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE ASPHALT CONCRETE DI KE
LI NCOLN CA
HI GH LI GHT ELECTRI C ELECTRI CAL
Rl VERS| DE CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
Pl SMO BEACH CA
SUDHAKAR CO STRI PI NG
RI ALTO CA
VALLEY FENCE FENCI NG
RI DGECREST CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE DI KE LI NCOLN CA

HYDRO SPROUT ERGCSI ON CONTROL
ESCONDI DO CA
PAVEMENT RECYCLI NG COLD PLANI NG
Rl VERSI DE CA
SM TH AND SONS CONSTRUCTI ON AREA SI GNS
FALLBROCK CA

CONTI NUED

ON NEXT PAGE



11- 230404
11-1MP-115
05/ 04/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 08/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

SUDHAKAR COVPANY | NC
RI ALTO CA

SUPREME ELECTRI C

EL CENTRO CA

VALLEY FENCE

RI DGECREST CA

STRI PI NG AND PAVEMENT MARKI NG

ELECTRI CAL

GUARD RAI L



11- 230404 Bl D245

11-1 MP- 115 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 04/ 00 05/ 08/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 017709 TEMPORARY GRAVEL BAG EA 120 15. 00 1, 800. 00
2 017710 TEMPORARY | NLET BAG EA 3 250. 00 750. 00
3 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 7, 500. 00* 7,500. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 108, 000. 00* 108, 000. 00
5 (S) 120120 TYPE 111 BARRI CADE EA 16 90. 00 1, 440. 00
6 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 480 4.50 2, 160. 00
7 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 12 75. 00 900. 00
8 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 3,210 .80 2, 568. 00
9 (S) 017711 TRAFFI C PLASTI C DRUMS EA 240 65. 00 15, 600. 00
10 (S) 120300 TEMPORARY PAVEMENT MARKER EA 470 3. 00 1, 410. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 6, 600. 00 19, 800. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 46 30. 00 1, 380. 00
13 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT M2 230 15. 00 3, 450. 00
MARKI NG
14 150742 REMOVE ROADSI DE S| GN EA 4 100. 00 400. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 790 6. 00 4, 740. 00
16 017712 REMOVE RAI L ROAD APPURTENANCES LS LUMP SUM 30, 000. 00* 30, 000. 00
17 151224 REMOVE DELI NEATOR EA 10 25. 00 250. 00
18 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 57 100. 00 5, 700. 00
19 152320 RESET ROADSI DE SI GN EA 3 200. 00 600. 00
20 152604 MODI FY | NLET EA 1 2, 500. 00 2, 500. 00
21 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 58, 800 1.05 61, 740. 00
(45 MV MAXI MUM)
22 153210 REMOVE CONCRETE VB 35 200. 00 7,000. 00
23 190101 ROADWAY EXCAVATI ON VB 4,300 16. 70 71, 810. 00
24 (S) 203016 EROSI ON CONTROL ( TYPE D) HA 1.4 2, 600. 00 3, 640. 00
25 260201 CLASS 2 AGGREGATE BASE VB 3, 500 40. 00 140, 000. 00
26 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 2 250. 00 500. 00
27 390155 ASPHALT CONCRETE ( TYPE A) TONN 8, 750 46. 50 406, 875. 00
28 394001 PLACE ASPHALT CONCRETE DI KE M 830 4.00 3, 320. 00
29 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 70 30. 00 2,100. 00
AREA)
30 017749 ASPHALTI C EMULSI ON TONN 25 290. 00 7, 250. 00
(FOG SEAL COAT AND PAI NT Bl NDER)
31 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.8 3, 200. 00 2, 560. 00
32 650069 450 MM REI NFORCED CONCRETE Pl PE M 16 185. 00 2, 960. 00
33 727902 M NOR CONCRETE ( SLOPE PROTECTI ON) VB 7 375. 00 2, 625. 00
34 731502 M NOR CONCRETE (M SCELLANEOUS VB 100 450. 00 45, 000. 00

CONSTRUCTI ON)



11- 230404 Bl D245

11-1 MP- 115 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 04/ 00 05/ 08/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 216 4.00 864. 00
36 820107 DELI NEATOR ( CLASS 1) EA 28 30. 00 840. 00
37 (S) 839532 CABLE ANCHOR ASSEMBLY EA 1 560. 00 560. 00
( BREAKAWAY, TYPE B)
38 (S) 839553 END SECTI ON EA 4 160. 00 640. 00
39 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 2, 250. 00 13, 500. 00
40 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 250 30. 00 7,500. 00
41 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 500 2.50 1, 250. 00
42 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 17, 500 .45 7,875.00
43 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 800 1.25 1, 000. 00
44 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 1, 100 3.00 3, 300. 00
45 860931 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 1) LS LUMP SUM 50, 000. 00* 50, 000. 00
46 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUMP SUM 10, 000. 00* 10, 000. 00

TOTAL 1, 065, 657. 00



11- 230404 Bl D245

11-1MP-115 SUMMARY OF REMAI NI NG BIDDERS PAGE 7
05/ 04/ 00 05/ 08/ 00
R RCEEPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
1] 33.00 3960. 00| 60. 00 7200. 00
2| 400. 00 1200. 00| 500. 00 1500. 00
3| 11, 500. 00* 11500. 00| 9, 300. 00* 9300. 00
4 | 28, 100. 00* 28100. 00| 36, 000. 00* 36000. 00
5| 60. 00 960. 00| 60. 00 960. 00
6 | 4.40 2112. 00| 5. 80 2784. 00
7| 76. 00 912. 00| 92.00 1104. 00
8 | .82 2632. 20| 1.10 3531. 00
9 | 45.00 10800. 00| 52. 00 12480. 00
10 | 2.75 1292. 50| 5. 80 2726. 00
11 | 2, 500. 00 7500. 00| 8, 800. 00 26400. 00
12 | 30. 00 1380. 00| 15. 00 690. 00
13 | 14. 00 3220. 00| 9.20 2116. 00
14 | 55. 00 220. 00| 150. 00 600. 00
15 | 2.70 2133. 00| 8. 00 6320. 00
16 | 23, 000. 00* 23000. 00| 14, 000. 00* 14000. 00
17 | 55. 00 550. 00| 60. 00 600. 00
18 | 101. 00 5757. 00| 46. 00 2622. 00
19 | 275. 00 825. 00| 450. 00 1350. 00
20 | 5, 000. 00 5000. 00| 7, 200. 00 7200. 00
21 | 1.25 73500. 00| 1.50 88200. 00
22 | 328. 00 11480. 00| 280. 00 9800. 00
23 | 25. 30 108790. 00| 18. 00 77400. 00
24 | 2,825.00 3955. 00| 3, 000. 00 4200. 00
25 | 44. 50 155750. 00| 34.00 119000. 00
26 | 625. 00 1250. 00| 1, 850. 00 3700. 00
27 | 46. 65 408187. 50| 48. 50 424375. 00
28 | 4.25 3527. 50| 4.50 3735. 00
29 | 52. 40 3668. 00| 88. 00 6160. 00
30 | 600. 00 15000. 00| 585. 00 14625. 00
31 | 6, 300. 00 5040. 00| 6, 000. 00 4800. 00
32 | 622. 00 9952. 00| 410. 00 6560. 00
33 | 400. 00 2800. 00| 1, 100. 00 7700. 00
34 | 585. 00 58500. 00| 580. 00 58000. 00
35 | 7.25 1566. 00| 3.00 648. 00
36 | 37.00 1036. 00| 40. 00 1120. 00
37 | 550. 00 550. 00| 1, 500. 00 1500. 00
38 | 165. 00 660. 00| 1, 000. 00 4000. 00
39 | 2, 300. 00 13800. 00| 2,100. 00 12600. 00



| TEM

40
41
42
43
44
45
46

TOT

11- 230404
11-1MP-115
05/ 04/ 00

50, 000.
10, 000.

.00
00*
00*

SUMMARY OF REMAI
| THI RD
AMOUNT | BI D AMOUNT
7125. 00| 29. 00 7250
1175. 00| 2.30 1150
7875. 00| .45 7875
1000. 00| 1.30 1040
3300. 00| 3.10 3410.
50000. 00| 118, 143. 00* 118143.
10000. 00| 9, 500. 00* 9500.
1,072, 540. 70 1, 135, 974. 00

N |

N G

B I

DDERS

Bl D245
PAGE 8
05/ 08/ 00



